



Shamrock Construction Company, L.L.C.

1205 First Avenue
P.O. Box 5185
Coralville, IA 52241-0185
Phone: 319-354-6969 Fax: 319-338-8510

Proposal

Date	Estimate #
5/22/2013	13-086
Project/Purchase Order Number	
Lucas Elementary	

Iowa City Community School District 1137 S Riverside Drive Iowa City IA 52248

Item	Description	Qty	Unit Type	Unit Price	Total
Asphalt paving	1a 5" HMA on 6" rock base	47		52.50	2,467.50
Asphalt paving	1b 2" HMA Overlay	1,022		10.09	10,311.98
Completion: August 2, 2013					
Total					\$12,779.48

Other Conditions of Project:

- Any alteration or deviation from the above specifications involving extra costs on behalf of Shamrock Construction Company, L.L.C. will be executed only upon a written work order, and will become an extra charge over and above this proposal.
- All material is guaranteed to be as specified.
- Material and labor furnished. Work is to be completed in a workmanlike manner according to standard practices.
- This estimate will remain valid for the current construction year, but may be withdrawn by Shamrock Construction Company, L.L.C. if not accepted within 30 days.
- Shamrock Construction Company, L.L.C. carries liability and worker's compensation insurance on their equipment and employees.
- Payments are due every 30 days or upon completion of project whichever is sooner.
- Delinquent accounts will be charged 2% per month (24% APR).

Shamrock Construction Company, L. L. C.

Acceptance of the Estimate - the above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date: 6/4/13 Signature: Marla Swersey



Shamrock Construction Company, L.L.C.

1205 First Avenue
P.O. Box 5185
Coralville, IA 52241-0185

Phone: 319-354-6969 Fax: 319-338-8510

Proposal

Date	Estimate #
5/22/2013	13-087
Project/Purchase Order Number	
Penn Elementary	

Iowa City Community School District 1137 S Riverside Drive Iowa City IA 52246

Item	Description	Qty	Unit Type	Unit Price	Total
Asphalt paving	A1: 4" HMA on 6" Rock Base	64		36.50	2,336.00
Asphalt paving	A2: 2" HMA Overlay	1,760		9.20	16,192.00
Asphalt paving	B: 5" HMA on 6" Rock Base	158		38.95	6,154.10
	Completion: August 2, 2013				
Total					\$24,682.10

Other Conditions of Project:

- 1) Any alteration or deviation from the above specifications involving extra costs on behalf of Shamrock Construction Company, L.L.C. will be executed only upon a written work order, and will become an extra charge over and above this proposal.
- 2) All material is guaranteed to be as specified.
- 3) Material and labor furnished. Work is to be completed in a workmanlike manner according to standard practices.
- 4) This estimate will remain valid for the current construction year, but may be withdrawn by Shamrock Construction Company, L.L.C. if not accepted within 30 days.
- 5) Shamrock Construction Company, L.L.C. carries liability and worker's compensation insurance on their equipment and employees.
- 6) Payments are due every 30 days or upon completion of project whichever is sooner.
- 7) Delinquent accounts will be charged 2% per month (24% APR).

Shamrock Construction Company, L. L. C.

Acceptance of the Estimate - the above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date: 6/4/13 Signature: Marla Swesey



Shamrock Construction Company, L.L.C.

1205 First Avenue
P.O. Box 5185
Coralville, IA 52241-0185

Phone: 319-354-6969 Fax: 319-338-8510

Proposal

Date	Estimate #
5/22/2013	13-088
Project/Purchase Order Number	
Weber	

Iowa City Community School District 1137 S Riverside Drive Iowa City IA 52246

Item	Description	Qty	Unit Type	Unit Price	Total
Asphalt paving	HMA Package Completion: August 2, 2013	1	Lump Sum	36,835.80	36,835.80
Total					\$36,835.80

Other Conditions of Project:

- 1) Any alteration or deviation from the above specifications involving extra costs on behalf of Shamrock Construction Company, L.L.C. will be executed only upon a written work order, and will become an extra charge over and above this proposal.
- 2) All material is guaranteed to be as specified.
- 3) Material and labor furnished. Work is to be completed in a workmanlike manner according to standard practices.
- 4) This estimate will remain valid for the current construction year, but may be withdrawn by Shamrock Construction Company, L.L.C. if not accepted within 30 days.
- 5) Shamrock Construction Company, L.L.C. carries liability and worker's compensation insurance on their equipment and employees.
- 6) Payments are due every 30 days or upon completion of project whichever is sooner.
- 7) Delinquent accounts will be charged 2% per month (24% APR).

Shamrock Construction Company, L. L. C.

Acceptance of the Estimate - the above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date: 6/4/13 Signature: Marka Swerney



Shamrock Construction Company, L.L.C.

1205 First Avenue
P.O. Box 5185
Coralville, IA 52241-0185

Phone: 319-354-6969 Fax: 319-338-8510

Proposal

Date	Estimate #
5/22/2013	13-089
Project/Purchase Order Number	
West High	

Iowa City Community School District 1137 S Riverside Drive Iowa City IA 52246

Item	Description	Qty	Unit Type	Unit Price	Total
Asphalt paving	Area A A1: 6" HMA on 12" rock base	377		46.50	17,530.50
Asphalt paving	A2: 2" HMA Overlay	292		11.04	3,223.68
Asphalt paving	Area B B1: 6" HMA on 12" rock base	145		43.50	6,307.50
Asphalt paving	B2: 2" HMA Overlay	955		10.74	10,256.70
Asphalt paving	Area C C1: 6" HMA on 12" rock base	289		43.50	12,571.50
Asphalt paving	C2: 2" HMA Overlay	541		10.85	5,869.85
Completion: August 2, 2013					
Total					\$55,759.73

Other Conditions of Project:

- 1) Any alteration or deviation from the above specifications involving extra costs on behalf of Shamrock Construction Company, L.L.C. will be executed only upon a written work order, and will become an extra charge over and above this proposal.
- 2) All material is guaranteed to be as specified.
- 3) Material and labor furnished. Work is to be completed in a workmanlike manner according to standard practices.
- 4) This estimate will remain valid for the current construction year, but may be withdrawn by Shamrock Construction Company, L.L.C. if not accepted within 30 days.
- 5) Shamrock Construction Company, L.L.C. carries liability and worker's compensation insurance on their equipment and employees.
- 6) Payments are due every 30 days or upon completion of project whichever is sooner.
- 7) Delinquent accounts will be charged 2% per month (24% APR).

Shamrock Construction Company, L. L. C.

Acceptance of the Estimate - the above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date: 6/4/13 Signature: Marla Swesey



Shamrock Construction Company, L.L.C.

1205 First Avenue
P.O. Box 5185
Coralville, IA 52241-0185
Phone: 319-354-6969 Fax: 319-338-8510

Proposal

Date	Estimate #
5/22/2013	13-090
Project/Purchase Order Number	
Wood Elementary	

Iowa City Community School District 1137 S Riverside Drive Iowa City IA 52246

Item	Description	Qty	Unit Type	Unit Price	Total
Asphalt paving	1a 4" HMA on 6" rock base	31		46.50	1,441.50
Asphalt paving	1b 2" HMA overlay	3,400		9.50	32,300.00
Completion: August 2, 2013					
Total					\$33,741.50

Other Conditions of Project:

- 1) Any alteration or deviation from the above specifications involving extra costs on behalf of Shamrock Construction Company, L.L.C. will be executed only upon a written work order, and will become an extra charge over and above this proposal.
- 2) All material is guaranteed to be as specified.
- 3) Material and labor furnished. Work is to be completed in a workmanlike manner according to standard practices.
- 4) This estimate will remain valid for the current construction year, but may be withdrawn by Shamrock Construction Company, L.L.C. if not accepted within 30 days.
- 5) Shamrock Construction Company, L.L.C. carries liability and worker's compensation insurance on their equipment and employees.
- 6) Payments are due every 30 days or upon completion of project whichever is sooner.
- 7) Delinquent accounts will be charged 2% per month (24% APR).

Shamrock Construction Company, L. L. C.

Acceptance of the Estimate - the above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date: 6/4/13 Signature: Marla Swesey



Shamrock Construction Company, L.L.C.

1205 First Avenue
P.O. Box 5185
Coralville, IA 52241-0185

Phone: 319-354-6969 Fax: 319-338-8510

Proposal

Date	Estimate #
5/22/2013	13-091
Project/Purchase Order Number	
Multi School	

Iowa City Community School District 1137 S Riverside Drive Iowa City IA 52246

Item	Description	Qty	Unit Type	Unit Price	Total
Asphalt paving	1 6" HMA on 6" rock base Completion: August 2, 2013	305		49.50	15,097.50
Total					\$15,097.50

Other Conditions of Project:

- 1) Any alteration or deviation from the above specifications involving extra costs on behalf of Shamrock Construction Company, L.L.C. will be executed only upon a written work order, and will become an extra charge over and above this proposal.
- 2) All material is guaranteed to be as specified.
- 3) Material and labor furnished. Work is to be completed in a workmanlike manner according to standard practices.
- 4) This estimate will remain valid for the current construction year, but may be withdrawn by Shamrock Construction Company, L.L.C. if not accepted within 30 days.
- 5) Shamrock Construction Company, L.L.C. carries liability and worker's compensation insurance on their equipment and employees.
- 6) Payments are due every 30 days or upon completion of project whichever is sooner.
- 7) Delinquent accounts will be charged 2% per month (24% APR).

Shamrock Construction Company, L. L. C.

Acceptance of the Estimate - the above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date: 6/4/13 Signature: Marla Swerney



Iowa City Community School District

Educational Services Center

1725 North Dodge Street • Iowa City, IA 52245 • (319) 688-1000 • Fax (319) 688-1009 • www.iowacityschools.org

Stephen F. Murley
Superintendent of Schools

Ann Feldmann
Assistant Superintendent

Rebecca Furlong
Assistant Superintendent

David Dude, Ph.D.
Chief Operating Officer/
Chief Technology Officer

Craig Hansel, Ph.D.
Chief Financial Officer

R. Chace Ramey, Ph.D., J.D.
Chief Human Resource
Officer

DATE: Tuesday, May 28, 2013

TO: Stephen Murley, Superintendent

FROM: Duane Van Hemert, Director of Physical Plant

SUBJ: 2013 Exterior Hard Surfaces – Shamrock Proposals

On May 10th, the Iowa City Community School District received 7 contractor bids for both concrete and asphalt replacement projects at 13 different sites as part of our annual PPEL Life Cycle Funds. The engineer's estimate for the project was \$305,049.50 and the low bids totaled \$279,559.76. One of the successful contractors was Shamrock Construction Company, L.L.C. of Coralville, Iowa. They were awarded the Asphalt repair work at Lucas Elementary for \$12,779.48, at Penn elementary for \$24,682.10, at Weber elementary for \$36,835.80, at West High for \$55,759.73, at Wood Elementary for \$33,741.50 and at various small sites for \$15,097.50, totaling \$178,896.11. Attached are the proposals/contracts for these projects. Recommend approval.